

## A D D E N D U M N O. 1

March 31, 2020

---

**PROJECT: Sunset Ridge Water District, Park Lane Water Storage Tank Rehabilitation Project.  
Town of North Salem, New York**

---

Contractors bidding the referenced project are advised of the following revisions to the Bid Documents.

Question #1: The bid is scheduled to open on April 9<sup>th</sup>, can you please let me know if there has been any changes/addendums as in the body of the documents, it states that the work is to commence on April 1<sup>st</sup>.

Response #1: *The bid opening remains April 9, 2020. As indicated in Section 202 – Time of Completion in the Special Conditions of the project specifications, an agreement will be completed within ten (10) business days of Notice of Award. The Town may elect to hold the bid for seventy-five (75) days as stated in Paragraph 8, Sheet C-2 of the bid forms. Therefore, work may not commence until July 2020, depending upon when the Town elects to award the bid. When receiving the bids, the Town will also consider project cost and the status of COVID-19 Pandemic, prior to awarding the work.*

*It should also be noted that the work shall be completed in one-hundred twenty (120) calendar days and before December 1, 2020. Once work has commenced, the Contractor shall work continuously to complete project work in the shortest time period possible.*

*As part of the project, Contractors shall include a work plan that addresses compliance with OSHA 3990-03 2020 COVID-19. There shall be no additional cost for this work.*

P:\Town of North Salem\Sunset Ridge water District\Sunset Ridge Water Tanks 2018\BID DOCUMENTS\Addendum #1.docx